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1.00 GUIDEWAY & TRACK ELEMENTS (route miles) 4.50 18,588 4,131$         43% 22% 22,066
1.01 Guideway: At-grade exclusive right-of-way
1.02 Guideway: At-grade semi-exclusive (allows cross-traffic)
1.03 Guideway: At-grade in mixed traffic 4.50 4,277 Civil Roadway - Concrete Reconstruction at $180/l.f.
1.04 Guideway: Aerial structure
1.05 Guideway: Built-up fill
1.06 Guideway: Underground cut & cover
1.07 Guideway: Underground tunnel
1.08 Guideway: Retained cut or fill
1.09 Track:  Direct fixation
1.10 Track:  Embedded 11,912 4.7 miles of track (mainline+msf conn+msf tracks) at $480/l.f.
1.11 Track:  Ballasted
1.12 Track:  Special (switches, turnouts) 2,400 15 turnouts required - 4 on line; 4 at "MSF Jct."; 7 in MSF
1.13 Track:  Vibration and noise dampening Track is placed where block-outs were poured on bridges

2.00 STATIONS, STOPS, TERMINALS, INTERMODAL (number) 18 1,980 110$           5% 2% 2,336
2.01 At-grade station, stop, shelter, mall, terminal, platform 18 1,980 110$              18 side platform stations at $110,000 each
2.02 Aerial station, stop, shelter, mall, terminal, platform
2.03 Underground station, stop, shelter, mall, terminal, platform 
2.04 Other stations, landings, terminals:  Intermodal, ferry, trolley, etc. 
2.05 Joint development 
2.06 Automobile parking multi-story structure
2.07 Elevators, escalators

3.00 SUPPORT FACILITIES: YARDS, SHOPS, ADMINISTRATION 4.50 5,000 1,111$         12% 6% 6,202
3.01 Administration Building:  Office, sales, storage, revenue counting
3.02 Light Maintenance Facility 5,000 Includes bldgs., equipment, utilities, roads, fencing
3.03 Heavy Maintenance Facility
3.04 Storage or Maintenance of Way Building
3.05 Yard and Yard Track

4.00 SITEWORK & SPECIAL CONDITIONS 4.50 3,400 756$           8% 4% 3,871
4.01 Demolition, Clearing, Earthwork
4.02 Site Utilities, Utility Relocation 3,400 $850,000 per mile allowance
4.03 Haz. mat'l, contam'd soil removal/mitigation, ground water treatments No enve mit or drainage allowance for mainline, MSF leads
4.04 Environmental mitigation, e.g. wetlands, historic/archeologic, parks
4.05 Site structures including retaining walls, sound walls
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4.06 Walks, plazas, landscape, furniture, lighting, bike fac., signage, fencing
4.07 Automobile, bus, van accessways including roads, parking lots
4.08 Temporary facilities and other indirect costs during construction
4.09 Public Art Included in per-station allocations

5.00 SYSTEMS 4.50 14,349 3,189$         33% 17% 17,797
5.01 Train control and signals
5.02 Traffic signals and crossing protection 600 6 new traffic signals at $100,000 each
5.03 Traction power supply:  substations 3,300 Six (6) 350 kW installations
5.04 Traction power distribution:  catenary and third rail 5,069 OCS - poles on 80-foot spacing on mainline and line to MSF
5.05 Communications 2,500 Communications plus central control equipment allocation
5.06 Fare collection system and equipment 2,880 Per-station allocation of $0.16 million
5.07 Central Control Included in line 5.05

4.50 43,317 9,626$         100% 52% 52,271
6.00 ROW, LAND, EXISTING IMPROVEMENTS   (acres) 2.50 0 -$            0% 0

6.01 Purchase or lease of real estate  2.50 Maintenance and storage facility (MSF)
6.02 Relocation of existing households and businesses

7.00 VEHICLES (number) 6 19,800 3,300$         24% 25,109
7.01 Light Rail 6 19,800 3,300$           Low-floor, 750 vDC articulated tramcar design - $3.3 million ea. 
7.02 Heavy Rail
7.03 Commuter Rail
7.04 Bus
7.05 Other
7.06 Non-revenue vehicles
7.07 Spare parts Included in per-car price

8.00 SOFT COSTS 4.50 12,623 2,805$         15% 15,059
8.01 Preliminary Engineering 1,894 3% of items 1 through 7
8.02 Final Design 5,049 8% of items 1 through 7
8.03 Project Management for Design and Construction Included in line 8.07
8.04 Construction Administration & Management 2,525 4% of items 1 through 7
8.05 Insurance, Legal, Permits, Review Fees 631 1% of items 1 through 7
8.06 Surveys, Testing, Investigation, Inspection 1,262 2% of items 1 through 7; no survey element; incl. training/start-up
8.07 Agency Force Account Work 1,262 2% of items 1 through 7

9.00  FINANCE CHARGES 1,083 1% 1,275
10.00 CONTINGENCY 6,838 8% 8,084 Component-contingency method applied

4.50 83,661 18,591$       100% 101,799 YOE Dollars reflect 2010

11,616$       
22,622$       

22%
45%

Notes: * YOE costs automatically arrive from "Inflation Calc to YOE"

Construction Subtotal (1-5)

Total Project Cost (1-10)
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